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4.1 Space Tabulation

4.1.1  The following is a space tabulation based on the prototype plan – see 4.2.

	Space Tabulation

	Space Name
	# of Spaces
	Unit SF (Net)
	Total SF (Net)
	Total SM (Net)
	# of Occupants
	Remarks

	1 - Armory

	Entry Canopy
	1
	
	
	
	
	Area is one-half the actual area

	Vestibule
	1
	
	
	
	
	

	Covered Cleaning Area
	1
	
	
	
	
	Area is one-half the actual area

	Corridor
	1
	
	
	
	
	

	Weapons Repair and Maintenance Workshops
	1
	
	
	
	
	

	Duty Office
	1
	
	
	
	
	

	Unit Arms Rooms / Weapons Storage Area
	1
	
	
	
	
	

	Mechanical Room
	1
	
	
	
	
	Mechanical Room is part of gross area calculation

	Staff Toilets / Showers
	1
	
	
	
	
	

	Electrical Closet
	1
	
	
	
	
	Electrical Room is part of gross area calculation

	Communications Room
	1
	
	
	
	
	

	Janitor Closet
	1
	
	
	
	
	

	
	
	
	
	
	
	

	Subtotal Net Area
	
	
	
	

	Net to Gross Factor
	
	
	
	

	Total Gross Area
	
	
	
	


**********************************************************************************************************************

NOTE:  The space tabulation is an overall list of rooms with their areas and limitations including other pertinent dimensional data. If this is a Military Construction project, the area is based on the 1391 congressional funding document and cannot be exceeded.  If less gross square footage is provided, it cannot be reduced by more than 25% of the 1391 space allowance. If reduction in programmed space is anticipated, it should be noted under this section.

The Space Tabulation data may be presented in an MS Word table inserted under this heading or as an embedded EXCEL table under this heading.  An EXCEL file that can be embedded here can be found on the NAVFAC Design-Build website at:  http://www.wbdg.org/ndbm/download 

**********************************************************************************************************************

4.1.2  Room Finish Schedule
**********************************************************************************************************************

NOTE:  The Room Finish Schedule is appropriate in an RFP as an aid to the contractors who will be distributing bidding information to their subcontractors in a traditional, understandable form. 

**********************************************************************************************************************

Following is a Room Finish Schedule for typical armory spaces:

	Room Finish Schedule

	Room No.
	Space Name
	Qty
	Floor
	Base
	Walls
	Wains-cot
	Ceiling
	Ceiling Ht. (ft)
	Ceiling Ht. (cm)
	Remarks

	
	1 - Armory

	-
	Entry Canopy
	1
	Conc
	--
	--
	--
	--
	--
	--
	

	-
	Vestibule
	1
	Conc
	Resilient
	Epoxy Paint
	None
	Paint
	11’-4”
	345
	

	-
	Covered Cleaning Area
	1
	Conc
	--
	--
	--
	--
	--
	--
	

	-
	Corridor
	1
	Conc
	Paint 4”
	Epoxy Paint
	None
	Paint
	11’-4”
	345
	

	-
	Weapons Repair and Maintenance Workshops
	1
	Conc
	Paint 4”
	Epoxy Paint
	None
	Paint
	11’-4”
	345
	

	-
	Duty Office
	1
	Resilient
	Resilient
	Semi Gloss Paint
	None
	Acoustic
	8’-0”
	244
	

	-
	Unit Arms Rooms / Weapons Storage Area
	1
	Conc
	Paint 4”
	Epoxy Paint
	None
	Paint
	11’-4”
	345
	

	-
	Mechanical Room
	1
	Conc
	Paint 4”
	Semi Gloss Paint
	None
	Paint
	11’-4”
	345
	

	-
	Staff Toilets / Showers
	1
	Cer Tile
	Cer Tile
	Cer Tile
	Cer Tile
	Acoustic or PTD GWB
	8’-0”
	244
	

	-
	Electrical Closet
	1
	Conc
	Resilient
	Semi Gloss Paint
	None
	Paint
	11’-4”
	345
	

	-
	Communications Room
	1
	Conc
	Resilient
	Semi Gloss Paint
	None
	Paint
	11’-4”
	345
	

	-
	Janitor Closet
	1
	Conc
	Paint 4”
	Semi Gloss Paint
	None
	Acoustic
	8’-0”
	244
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